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**Note: Tenderers should ensure that they have duly signed all the documents (each & every paper) 

While submitting the tender. 



 

 

 

INSTRUCTIONS TO BIDDER FOR ONLINE BID SUBMISSION 
 

1. The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital Signature 
Certificates. The instructions given below are meant to assist the bidders in registering on the CPP Portal, prepare their bids 
in accordance with the requirements and submitting their bids online on the CPP Portal.More information useful for 
submitting online bids on the CPP Portal may be obtained at: https://etenders.gov.in Information and instruction for bidders 
shall form part of the bid document.  
  
2. The intending bidder must read the terms and condition of NIT carefully. Bidder should submit his bid only if he considers 
himself eligible and he is in possession of all the required documents. The bidder would be required to register at e-tender 
portal https://etenders.gov.in For submission of the bids, the bidder is required to have digital Signature Certificate (DSC) 
from one of the authorized Certifying Authorities. Those contractors not registered on the website mentioned above, are 
required to get registered beforehand. 
  
3. The tender form/ bid documents may be downloaded from the websites: http://www.neist.res.in. & 

https://etenders.gov.in/eprocure/app 

 

2. Bids must be mandatorily submitted online through central public procurement portal https://etenders.gov.in/eprocure/app 

 

3. Manual/Offline bids shall not be accepted under any circumstances. 

 

4. Tenderers/bidders are requested to regularly visit the website: https://etenders.gov.in/eprocure/app. Any 

changes/modifications in tender enquiry will be intimated by corrigendum through this website only. 

 

5. In case, the day of bid opening is declared a holiday by the government, the tenders will be opened on the next working 

day at the same time. No separate information will be broadcasted and no separate intimation shall be sent to the bidder in 

this regard. 

 

6. Since, it is an online application/process, the tender opening or any other process may be delayed due to any technical 

fault/ server issue. And if any such issue arises, this will not be tantamount to process delay and CSIR-NEIST, Jorhat will 

not be responsible for the same. 

 

7. On opening of quotation online, accepting the bid will not mean that the firm is technically or financially qualified. The 

same  exercise will be done at CSIR-NEIST and be uploaded accordingly. 

 

8. The Director, CSIR-NEIST, Jorhat reserves the right to accept or reject any or all the tenders. 

 

9. The firms/contractors/bidder/tenderer are also required to upload self attested scanned copies of their respective latest 

essential documents (in pdf format only) for validation, post-verification & evaluation of tender which are as follows: 

 

I. Proof of Electrical Registered contractor License 

II. Govt departmental electrical contractor registration other than CSIR 

III. Proof of Work Experience / Work completion report in similar works 

IV. Valid GST Certificate for GSTIN as applicable. 

V. Latest GST return 

VI. PAN Registration Card / Income tax Return                                                      Documents to be submitted along  

VII. Labour Registration License.                                                                                          with the tender. 

VIII. Income Tax Clearance Certificate. 

https://etenders.gov.in/
https://etenders.gov.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


IX. Supervisor license/wireman license 

X. Engineer deployment letter with Valid certificate  

XI. Employees Provident Fund 

XII. Bank solvency certificate 

XIII. RTGS/Bank Details 

XIV. Undertaking for having gone through the Tender documents. 

NB : Failing to submit the above credentials in latest form along with the tender documents, their bid is liable to be 

disqualified.  

 

10. Uploading of unnecessary or irrelevant papers/documents/photographs/catalogues/certificates etc. must be avoided.      

Documents should be related with claim and currency like leaflets, brochures, cliental list, organization certificate etc. 

Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Affidavit/ Certificate from CA 

mentioning Financial Turnover of last 3 years or for the period as specified in the bid document and further details if required 

may be asked from the contractor after opening of technical bids. There is no need to upload entire voluminous balance 

sheet. 

 

11. Please attach a covering letter with your technical /techno commercial bid. 

 

12. In case of two-bid system, please include payment and other terms & conditions (except the prices) with technical bid 

along with covering letter. 

 

13. The bid security/Earnest Money Deposit (EMD) & Tender Fee should be send / submitted in its original form. Though the 

bid is to be submitted online, but the original bid security & Tender fee should be sent by post or submitted by hand to reach 

this office before the end of bid submission time. Also the scanned copies of the same may be submitted with the technical 

bid. But without receipt of tender fee & bid security in original in time, the tender will invalid and will not be accepted for 

evaluation. CSIR-NEIST will not be responsible for any postal delay. 

 

14. The bid security of unsuccessful bidder will be discharged / returned within a week from the date of opening of tenders.   

 

15. The Successful Bidder‟s Bid security shall be treated as a  part of security & shall be refunded after successful 

completion of defect liability period.  

 

16. Any queries relating to the process of online bid submission or queries relating to CPP Portal in general may be directed 

to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 0120‐4200462, 0120‐4001002, 91‐8826246593. 

 

REGISTRATION OF BIDDER ON E-TENDERS PORTAL 

1 Bidders are required to enroll on the e‐Procurement module of the Central Public Procurement Portal 

https://etenders.gov.inby clicking on the link "Click here to Enroll". Enrolment on the CPP Portal is free of charge.  

2 As part of the enrolment process, the bidders will be required to choose a unique username and assign a password for 
their accounts.  

3 Bidders are advised to register their valid email address and mobile numbers as part of the registration process. These 
would be used for any communication from the CPP Portal.  

4 Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class II or Class III 
Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / 
eMudhra etc.), with their profile.  

5 Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that they do 
not lend their DSCs to others which may lead to misuse.  

6 Bidder then logs in to the site through the secured log‐in by entering their user ID / password and the password of the 

DSC / e‐Token.  



7 The CPP Portal also has user manual with detailed guidelines on enrolment and participation in the online bidding 
process. Any queries related to process of online bids or queries related to CPP Portal may be directed to the 24x7 CPP 
Portal Helpdesk.  

8 The Institute will not be responsible for any type of technical issue regarding uploading of  tender on website 
https://etenders.gov.in and any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 0120‐4200462, 

0120‐4001002, 91‐8826246593.  

 

SEARCHING FOR TENDER DOCUMENTS  

1 There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by several 
parameters. These parameters could include Tender ID, organization name, location, date, value, etc. There is also an 
option of advanced search for tenders, wherein the bidders may combine a number of search parameters such as 
organization name, form of contract, location, date, other keywords etc. to search for a tender published on the CPP Portal.  

2 Once the bidders have selected the tenders they are interested in, they may download the required documents / tender 
schedules. These tenders can be moved to the respective 'My Tenders' folder. This would enable the CPP Portal to intimate 
the bidders through SMS / e-mail in case there is any corrigendum issued to the tender document.  

3 The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to obtain any 
clarification / help from the Helpdesk.  

PREPARATION OF BIDS 

 
1 Bidder should take into account any corrigendum published on the tender document before submitting their bids.  

2 Please go through the tender advertisement and the tender document carefully to understand the documents required to 
be submitted as part of the bid. Please note the number of covers in which the bid documents have to be submitted, the 
number of documents ‐ including the names and content of each of the document that need to be submitted. Any deviations 
from these may lead to rejection of the bid.  

3 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document / schedule 
and generally, they can be in PDF / XLS formats as per given option in e-Tender. 

SUBMISSION OF BIDS  

1 Bidder should log into the site well in advance for bid submission so that he/she upload the bid in time i.e. on or before the 
bid submission time. Bidder will be responsible for any delay due to other issues.  

2 The server time (which is displayed on the bidders' dashboard) will be considered as the standard time for referencing the 
deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 

3 The uploaded tender documents become readable only after the tender opening by the authorized bid openers.  

4 Upon the successful and timely submission of bids, the portal will give a successful bid submission message & a bid 
summary will be displayed with the bid no. and the date & time of submission of the bid with all other relevant details.  

5 Kindly add scanned PDF or JPG format files of all relevant documents in a single PDF file of compliance sheet.  

ASSISTANCE TO BIDDERS  

1 Any queries relating to the tender document and the terms and conditions contained therein should be addressed to the 
Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.  

 

Any queries relating to the process of online bid submission or queries relating to CPP Portal in general may be directed to 
the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 0120‐4200462, 0120‐4001002, 91‐8826246593. 

 

 

 



 

 

 

CSIR-NORTH EAST INSTITUTE OF SCIENCE & TECHNOLOGY: 
JORHAT 

COUNCIL OF SCIENTIFIC AND INDUSTRIAL RESEARCH 

NOTICE INVITING e-TENDER  

No. NIT/ELECT/044/2018 

 

 

 
Online single bid tenders are hereby invited for the work mentioned below from the Contractor of appropriate class of 
C.P.W.D, Railways, M.E.S., Post & Telegraph Department, APPWD and / or from those who have carried out similar works 
for C.S.I.R and Semi-Govt. Organisations. The tender will be valid only and evaluated for those contractors, who have 
satisfactorily executed similar electrical wiring works : a) three similar works, each 40 % of estimated cost or b) two similar 
works each of value 50 % of estimated cost or c) one Similar work of 80 % estimated cost respectively and above during the 
preceding 5 (five) years. The Contractor(s) already awarded work order for similar type of work at NEIST, Jorhat and 
not able to complete the contract in the allotted schedule and also not signed any agreement is (are) not eligible to 
submit the tender. 
 

 

Sl.
No 

Name of Work 
Estimated 

Cost 
(in Rs). 

Earnest 
Money 
(in Rs.) 

Tender Fee 
(in Rs.) 

Time of 
Completion 

Last Date/Time 
of 

submission 

 
Date/Time of 

Opening 
 

1. Electrical renovation works 
to BLIT Office building at 
CSIR-NEIST branch 
Laboratory, Itanagar 

20,97,218/- 41,950/- 
500/- 
(Non- 

refundable) 
60 Days 

17-09-2018 
upto 

3:00 pm 

18-09-2018 
at 

3:00 pm 

 

Tender documents can be downloaded from the CPP websites https://etenders.gov.in/eprocure/app and 
www.neist.res.in The tenderer should also submit / send a separate Demand draft / Pay Order from a scheduled bank in 
favour of Director, NEIST Jorhat for the amount as indicated above (Non refundable) respectively towards the tender fee 
and also submit his credentials & other documents along with the tender for validation, post-verification & evaluation. The 
tenderers are advised to see the work site before quoting the rates. 
 
Bid Submission: Bids shall be submitted online only at CPPP website: https://etenders.gov.in/eprocure/app. 
Tenderer/Contractor are advised to follow the instructions “Instructions to Bidder for Online Bid Submission” for online 
submission of bids 
 

 
 
 

ADMINISTRATIVE OFFICER 
CSIR-NEIST 

Jorhat 

 

 

 

 

 

 

 

 

 

 

 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


I. CONDITIONS FOR CONTRACT 
 

1 Tender Fee & EMD may be dropped in the tender box kept at the Security Office, NEIST, Gate No. 2, Jorhat-785006 

before the end of bid / tender submission time as indicated. Tender Fee & EMD may also be sent by Registered post or 

speed post addressed to COA / AO, NEIST, Jorhat-785006. Tenderers are to ensure that the Tender Fee & EMD are 

reached well in advance before the closing time and date of tender as indicated.  

 

2 Tender Fee & EMD amount mentioned above must be drawn by demand draft or pay order of a schedule bank in favour of 

the Director, CSIR- North East Institute of Science & Technology, Jorhat. Tenders received without Tender Fee & 

EMD will be invalid. The Employer does not bind himself to accept the lowest or any tender and reserves the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the rates quoted. 

 

3 Canvassing in connection with the tenders is prohibited and the tenders submitted by contractor who resort to canvassing 

are liable for rejection. 

 

4 The tenderer are not permitted to tender for works in CSIR-NEIST, Jorhat if a relative of the tenderer is posted in the grade 

between Controller of Administration and Junior Engineer (both inclusive). He shall also intimate the names of persons 

who are working with him in any capacity or subsequently employed by him and whose relatives are as mentioned above. 

 

NOTE: A person shall be deemed to be a relative of another if, and only if, (a) they are members of Hindu undivided family; 

or (b) they are husband and wife; or (c) the one is related to the other in the following manner: Father, Mother (including 

Step mother), Son (including step son), Sons wife. Daughter (including step daughter), Father, Son's son, Son's son's wife, 

Son's daughter, son's Daughter's husband, Daughter's husband, Daughter's son's wife, Daughter's daughter, Daughter's 

daughter‟s husband, Brother (including step brother), wife, sister (including step sister). Sister's husband. 

5 Tender submitted shall remain valid for 90 days from the date of opening for the purpose of acceptance and award of work.  

Validity beyond 90 days from the date of opening shall be by mutual consent. 

 

6 The tenderer shall quote rates both in figures and words. He shall also workout the amount for each item of work and write 

in figures. On check if there are differences between the rates quoted by the tenderer in words and in figures or in the 

amount worked out by him, the following procedure shall be followed. 

(i) When there is difference between the rates in figures and in words, the rates which correspond to the 

amounts worked out by the tenderer shall be taken as correct. 

(ii) When the amount of an item is not worked out by the tenderer or it does not correspond with the rate written 

either in figures or in words, the rate quoted by the tenderer in words shall be taken as correct. 

(iii) When the rate quoted by the tenderer in figures and in words tallies but the amount is not worked out 

correctly the rate quoted by the tenderer shall be taken as correct and not the amount. 

7 The tenderer should see drawings and in case of doubt, obtain required particulars, which may in any way influence his 

tender from the Engineer as no claim whatsoever will be entertained for any alleged ignorance thereof. 

 

8 Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in regard to accessibility of 

site, nature and extent of ground, working condition of site and locality including stacking of materials, installations of tools 

and plants (T & P) etc., conditions affecting accommodations and movement of labour etc. required for the satisfactory 

execution of the work contract. No claim whatsoever on such account shall be entertained by the Employer in any 

circumstances. 

 

9 Earnest money will be forfeited if the contractor fails to commence the work as per award of work.  

 

10 Except writing rates and amount, the tenderer should not write any conditions or make any changes, additions, alterations 

and modifications in the printed form of tenders. Tenderers who are desirous to offer rebate the same should be brought 

out separately in the covering letter and submitted along with the tender. 



11 Some of the provisions of General Conditions of Contract are given below. Interpretation however shall be as given in the 

General Conditions of Contract. 

a) Defects Liability Period: Twelve months from the date of completion as certified by the Employer. 

b) Minimum Value of Work for the Intermediate Certificate: Rs…………………. (Rupees 

………………………………….. only). Intermediate certificate for a lesser amount can be admitted for payment at 

the discretion of the Engineer. 

c) Security Deposit: A sum @10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with the sum already deposited as earnest money, will amount to security deposit of 

5% of the tenderer value of work. In addition, the contractor shall be required to deposit an amount equal to 5% 

of the tendered value of the contract as Performance Security within the period prescribed for commencement of 

work in the letter of award issued to him. 

d) Compensation: Contractor shall pay as-compensation and amount equal to one percent or such smaller amount 

as the Employer (whose decision in writing shall be final) may decide on the cost of whole work as shown in the 

agreement, for every week that the work remains uncommented or unfinished or due quantity of work remains 

incomplete after the proper dates. Compensation to be paid shall not exceed ten percent of the estimated cost of 

the work as shown in the agreement. 

12.      Schedule showing approximate quantity of materials to be supplied by the Employer under Clause: 6 of the General Conditions 

of Contract for works contracted to be executed and to rates at which they are to be charged for. 

 

Particulars of 

Materials 
Approx Qnty 

Rates at which the material will be charged to the contractor Place of Delivery 

Stores (NAME OF 

THE 

LABORATORY) 

Unit 
Rs. 

(Figures) 
Rupees 

1.Cement 

2.Steel 
CONTRACTOR’S SUPPLY 

 

13. For all specialist jobs e.g., lights, air conditioning, public address, fire protection, security  surveillance and building management  

systems, technical (covering also general conditions and commercial terms) and financial offers will be given separately in two sealed 

covers. 

14. The rates shall be quoted in Indian Rupee only. The quoted rates should be inclusive of all taxes (including GST), fees, levies, etc. 
and any revision in the statutory taxes, fees, etc. will be the responsibility of the Bidder. The payment will be made to the Contractor at 
any Bank Account maintained in India by way of ECS/RTGS after deducting the TDS as applicable. The quoted rates shall remain firm 
throughout the tenure of the contract and no revision is permissible for any reason. Labour Welfare Cess @1% of bill value will be 
recovered from the bills and remitted to the concerned authorities by the department. GST @2% will be deducted against the work done 
value of the bill and the same will be remitted to the concerned authorities. 
 
15. The contractor is to indicate the name & telephone nos of issuing agency of the completion certificates of their relevant past work 
experience to enable to verify the documents if necessary. In case of incomplete and doubtful credentials, offer shall be straightaway 
rejected. It may be noted that even after opening of price bid, the credential submitted found to be false / forged the offer submitted shall 
be rejected out rightly. No further clarification will be sought from the tenderers. 
 
16. Preference will be given to Central Public Sector Enterprises (CPSE) for award of works costing between Rs.5 Crores to Rs.100 
Crores as per provisions contained in para14.6.1 in CPWD Manual 2003 and OM No.DPE/13(12)/2003-Fin.Vol.-II dated 18.07.2005 
issued by Department of Public Enterprises, Govt. of India. 
 
17. Not more than one tender should be submitted by one contactor. 
 
18. Tenderer who has downloaded the tender from the CSIR-NEIST website www.neist.res.in and Central Public Procurement Portal 
(CPPP) website https://eprocure.gov.in/eprocure/app, https://eprocure.gov.in/epublish/app shall not tamper/modify the tender form 
including downloaded price bid template in any manner. In case if the same is found to be tempered / modified in any manner, tender will 
be completely rejected and EMD would be forfeited and tenderer is liable to be banned from doing business with CSIR-NEIST, Jorhat. 
 



19. CPWD specifications will be applicable for the work. Where the specification in the schedule of quantities differs from the CPWD 
specification, the description given in the schedule of quantities shall be applicable. Contractors shall not execute any extra items unless 
approved by the Director. No payment for any extra items will be made if executed without prior approval. The Contractors should 
examine the specifications and tender their rates. He should also examine the site conditions, for excavations, etc.before tendering for 
the work. If there is any difference in rates for two similar items, the lowest will be applicable. For the purpose of lowest tenderer the 
grand total will only be considered as single contract. 
 

II. ARTICLES OF AGREEMENT 

ARTICLES OF AGREEMENT MADE AT ………………..This……….day of ……………. BETWEEN the Council of Scientific & Industrial 

Research, New Delhi, a Society registered under the Societies Registration Act 1860 (Hereinafter referred to as the Employer, which 

expression shall include its successors and assignees and authorized officers of the Society) of the one part and ……………. trading in 

the name and style of …………………. (herein after referred to as the contractor(s) which expression shall include his / their respective 

heirs, executors, administrators and permitted assignees) of the other part. 

WHEREAS the Employers is desirous of getting the work of ……………………done and has caused drawings, Schedule of Quantities 

and Specifications describing the work to be prepared. 

AND whereas the said specifications and the schedule of quantities and other documents have been signed by on the behalf of the 

parties. 

Now It Is Hereby Agreed And Declared By And Between The Parties Hereto As Follows: 

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall upon and subject to the 

conditions hereinafter contained execute and complete, the work at the rates specified in the attached schedule of quantities 

and with such materials as are provided for and in accordance in all respect with specifications, designs, drawings and 

instructions in writing. Time for carrying out the work will be …………………………. and the date of commencement shall be 

reckoned from the tenth day of issue of award letter. 

2. The Employer shall pay to the Contractors such sums as shall become payable hereunder at the times and in the manner 

specified in the said conditions. 

3. This agreement contains the following documents in addition to pages of Articles of Agreement. 

I. General Conditions of Contract Page No ____________________to ________________________ 

II. Special Conditions Page No _______________________________________________________ 

III. Additional Conditions Page No______________________________________________________ 

IV. Indenture for Secured Advance Page No_____________________to _______________________ 

V. Original tender document along with the covering letter of the firm dated____Page No: 1 to _____ 

VI.  ______________________________________________________________________________ 

VII.  ______________________________________________________________________________ 

VIII.  ______________________________________________________________________________ 

 

In witness whereof the parties hereto have set their respective hands the day & year herein above written. 

Signed by, for and on behalf of Employer _________________________________________________________ 

 

In the presence of 

(1)______________________     (2) ______________________ 

 

Signed by the said Contractor 

In the presence of 

(1)______________________     2) ______________________ 



III. GENERAL CONDITIONS OF CONTRACT 

1. Interpretation 
 
(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special Conditions and Agreement, 

the following words shall have the meaning herein assigned to them except where the subject or context otherwise 

requires. 

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special Conditions. Additional 

Special Conditions, the Schedule of Quantities, Specifications, letter of acceptance of tender and other documents 

mentioned in the contents sheet attached hereto and including these to which only reference is made herein. 

Work or Works: Shall mean all work or works defined in schedule of quantities, specification and such other work or works as the 

contractor may be entrusted with for carrying out under this contract. 

Employer: Shall mean Director‐General, CSIR or any officer authorized by Director‐General for the purpose. 

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other duties as indicated in the contract. 

Contractor: Shall mean the individual or Firm or Company, whether incorporated or not. Undertaking the work and shall include the 

legal personal representative or such individual or the persons composing such Firm or Company or the successors of such Firm or 

Company and the permitted assignees of such individual or Firm or Firms or Company. 

Site: Shall mean the site of the contract works including any buildings and erections thereon and any other land adjoining thereto 

(inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor's use. 

Compensation: Shall mean all sum payable by way of compensation under any of the conditions shall be considered as reasonable 

compensation without reference to the actual loss or damage sustained and whether or not any damage sustained, and whether or not 

any damage shall have been sustained. Words imputing persons include firms and corporations; Words imputing the singular only also 

include the plural and vice versa where the context so required. The headings are given to the clauses for convenience and they will not 

limit the meaning or scope of the clauses in any way. 

2. Drawings and Specifications 

The Contractor shall execute whole and every part of the work in the most substantial and workmanlike manner both as regards material 

and otherwise in every respect in accordance with the specifications. The contractor shall also confirm exactly and faithfully to the 

design, drawings and instructions given in the respect of the work by the Engineer. The contractor shall be furnished free of charge one‐ 

copy of such specifications and all such designs, drawings and instructions as are not included in the printed publications. 

3. Earnest Money Deposit (EMD) 

EMD upto the value of Rs.10,000/‐may be deposited in cash and when value of EMD exceeds Rs.10,000/‐ then EMD should be 

deposited in the shape of DD/PO upto the value of RS.25 lakhs. If EMD amount is in excess of RS.25 lakhs then the excess amount 

over RS.25 lakhs can be accepted in the form of Bank Guarantee issued by a scheduled bank. 

4.  Contractor to Provide Everything Necessary 

(a) The contractor shall provide at his own cost all materials (except such materials, if any as may in accordance with the contract be 

supplied by the Employer) plants, tools, appliance, implements, ladders, scaffolding, temporary works, etc. requisite or proper for 

the execution of the work whether original, altered or substituted and whether included in the specifications or other documents 

forming part of the contract or which may be necessary for the purpose of satisfying or complying to the requirements of 

Engineer, as to any manner as to which under these conditions he is entitled to be satisfied together with carriage therefore to 

and from the work. The contractor shall also supply without charge the requisite number of persons with means and materials 

necessary for the purpose of setting out works and counting, weighing and assisting in the measurement or examination at any 

time and from time to time of the work or materials. Failing his so doing, the same may be provided by the Engineer at the 

expense of the contractor and the expenses may be deducted from any money due to the contractor under the contract and 

I or from his Security Deposit. 



(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the works at his own, if, however 

piped water is supplied by the Employer, the contractor shall pay for the water at one percent of the total of the work done 

except on Electrical Work, Air‐conditioning work and Furniture work. The contractor shall make own arrangement for water 

connection and laying of further pipelines from the source of supply of the Employer. It should be clearly understood that the 

Employer does not guarantee to maintain uninterrupted supply of water and it will be incumbent on the part of the contractor to 

make alternative arrangement for water at his own cost in the event of any temporary breakdown in the water mains so that the 

progress of work is not held up for want of water. No claim as damages or refund of water charges will be entertained on account 

of such breakdowns. However, if the contractor is permitted to make his own arrangement to draw water from a well, hand‐pump, 

or natural river or pond of the Employer, no charges will be made for the water drawn from the same, but the contractor will make 

good any damage done to the installations and ensure that the quality of water used in the work is conforming to BIS codes and 

provide for any treatment at his own cost. 

(c) The contractor shall be allowed to construct temporary wells in Employer's land for taking water for construction purpose only 

after he has permission of the Employer in writing. No charges shall be recovered from the contractor on this account but the 

contractor shall be required to provide necessary safety arrangement to avoid any accident or damage to adjacent buildings, 

roads and service lines. He shall be responsible for any accident or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition after the wells are dismantled on completion of the 

work. 

(d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired ground or water obtained 

for elsewhere. 

(e) Subject to availability the Employer may supply power at only one point from where the Contractor shall make his own 

arrangement for distribution including provision of electric meters, switches, fuses etc. at his own cost. These shall be in the 

custody of the Employer. If there is any hindrance caused to other works the contractor shall reroute or remove such temporary 

lines without any extra cost. Such temporary lines shall be removed after the completion of work. The cost of power consumed 

by the contractor shall be payable to the employer at rates fixed by the Employer, which would be deducted from the running 

account bills. However the Employer does not guarantee the supply of power and no compensation for any failure or short supply 

of power shall be entertained. 

“Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiently of the tender the works 

and the rates and the prices quoted in the schedule of items, which rates and the prices shall, except as otherwise provided, cover all his 

obligation under the contract and all matters and things necessary for the proper completion and maintenance of the works”. 

5.  Authorities, Notice & Patents 

(a) The contractor shall confirm to any regulations and bye‐laws of any corporation and of any electricity supply company and 

authorities with whose systems the structure is proposed to be connected, and shall before making any variations from the 

drawing and specifications that may be necessitated for so conforming by giving written notice to the Engineer specifying the 

variations proposed to be made, the reasons for making it and apply for instructions thereon. If the compliance with this 

clause involves any extra work not included in this contract, he shall specify these items of work and the allowance of extra 

payment required on their account. 

(b) The contractor shall give all notices required by the said regulations or bye‐laws to be given to any Authority and pay to such 

Authority or to any public office all fees that may be chargeable in respect of the works and lodge the receipts with the bill to 

the Engineer for reimbursement. 

6. Rates to include all Taxes 



(a) Rates quoted by the contractor shall include GST, duties, toll tax, royalties and all other taxes in respect of this contract and 

the Employer shall not entertain any claim whatsoever in this respect. Tendered rates are inclusive of all taxes levies payable 

under the respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act; 1982 if any further tax or 

levy is imposed by Statutes, after the date of receipt of tenders and the contractor there upon necessarily and properly pays 

such taxes/ levy the contractor shall be reimbursed the amount as per the rules on producing proof of payment so made 

provided such payments, if any, is not in the opinion of the Employer (whose decision shall be final and binding) attributable to 

delay in execution of work within the control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as may be 

necessary and shall allow inspection of the same by a duly authorized representative of the Employer and further shall furnish 

such other information and documents as the Employer may require. 

(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the Constitution (Forty 

Sixth Amendment) Act, 1982 give a written notice thereof to the Employer that the same is given pursuant to this condition 

together with all necessary information relating thereto. 

7.  Materials 

(a) If the specifications of schedule of items provide for the use of any material to be supplied by the Employer's stores or if it is 

required that the contractor shall use certain stores to be provided by the Employer as shown in the schedule of materials hereto 

annexed, the contractor shall be bound to procure and shall be supplied such materials and stores as are from time to time 

required to be used by him for the purpose of the contract only and value of the materials so supplied at the rates specified in the 

said schedule of materials and of the quantities incorporated in the work may be set of or deducted from any sums then due, or 

thereafter to become due to the contractor under the contract or otherwise or against or from the Security deposit. All materials so 

supplied to the contractor by the Employer shall remain the absolute property of the Employer and the contractor shall be the 

trustee of the materials so supplied procured and the said materials shall not be removed/disposed off from the site of the work on 

any account and shall be at all times open for inspection by the Engineer or Employer. The contractor shall bear all incidental 

charges for cartage, storage and safe custody of all materials and against damage due to 'dampness, rain, sun, fires and theft and 

be fully responsible for their storage and maintenance. Any such material unused and in perfectly good condition in the opinion of 

the Employer at the time of the completion of work or termination of the contractor or earlier shall be returned to the Employer at a 

place directed by the Engineer at contractor's cost and at rates stipulated in the said schedule but in case the Employer decides 

not to take back the materials the contractor shall have no claim for compensation on account of any such materials supplied to 

him as aforesaid being unused by him or for any wastage or damage to any such materials. 

(b)  If for any reason there is delay or non‐supply of material as shown in the schedule, the contractor shall procure the same and 

complete the work in time after due intimation and approval of the Employer. The difference in price (between his procurement 

price and price shown in the schedule) shall be paid to the contractor. However, in case approval of the Employer is not given, only 

suitable extension of time would be considered and no other claim of compensation/damages shall be payable by the Employer. 

(c)  After completion of the work or on determination/ termination of the contract, the theoretical quantity of cement to be used in work 

shall be calculated on the basis of statement showing quantity  used in different items of work provided in current Schedule for the 

purpose printed by CPWD. In case any item is executed for which the standard contents for the consumption of cement are not 

available in the above mentioned statement or cannot be derived from this statement, the same shall be calculated on the basis of 

standard formula to be laid down by the Engineer. Over this theoretical quantity of cement shall be allowed a variation upto 3% 

plus/minus for works estimated cost of which as put to tender is not more than Rs.10 lakhs and upto 2% plus/ minus for works 

estimated cost of which as put to tender is more than Rs. 10 lakhs. The difference in the quantity actually issued to the contractor 

and the theoretical quantity including authorised variation if not returned by the contractor, shall be recovered at twice the issue 

rate, without prejudice to the provision of other conditions regarding return of material governing the contract. In the event of its 



beings discovered that the quantity of cement which is less than the quantity ascertained as herein before provided (allowing 

variation on minus side as stipulated above) the cost of quantity of cement not so used, shall be recovered from the contractor on 

the basis of   stipulated issue rates and cartage to site. 

(d)  The provisions of foregoing sub‐clause shall apply Mutatis‐Mutandis in the case of steel reinforcement structural steel sections 

(each diameter/ section or category shall be considered separately) except that the theoretical quantity of the steel be taken as the 

quantity required as per design or as authorised by the Engineer, including lappages, plus 3% wastage due to cutting into pieces. 

Over this theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage. 

(e) The provision of foregoing sub‐clause shall apply Mutatis‐Mutandis in the case of cables; (other than under‐ground cables) wires, 

conduits/ GI pipes, GI/ MS sheets used in various items of work shall be calculated on the basis of measurements recorded in the 

measurement books for the purpose of payment and for assessing the Consumption of materials used in the works. Over this 

quantity a variation of 5% plus shall be allowed for wastage of materials during execution in case of cables (other than 

under‐ground cables), wires, conduits GI pipes, and 10% plus in case of GI/ MS Sheets. 

(f) The provisions made above are without prejudice to the right of the Employer to take action against the contractor under the 

conditions of the contract for not doing the work according to the prescribed specifications. 

(g) “In case of easy availability of approved quality of cement and steel in the open market it will be Employer's discretion to make 

these items as contractor's supply". 

8. Testing of Materials: The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally 

required for testing, checking of materials and workmanship as stipulated in the specifications and by statutory authority at his own 

cost. The Employer has the right to appoint the testing authorities. The contractor shall pay for the cost of test samples, its packing, 

transportation including testing fees. Failings his so doing, the same shall be provided by the Engineer at the expense of the contractor 

and the expenses may be deducted from any money due to the contractor under the contract and/ or from the Security Deposit or 

proceeds thereof or of a sufficient portion thereof. 

9. Contractor's Engineers/ Foreman & Workman 

(a) The contractor shall give all necessary personals superintendence during the execution of the (work and as long thereafter as the 

Engineer may consider necessary until the expiration of the Defects Liability Period. The contractor shall employ competent 

Site‐Engineer/ Foreman as per CPWD norms and as approved by the Engineer whose qualification must conform to the requirement 

specified by the Engineer who shall be constantly in attendance of the work while the men are at work. Any directions, explanations, 

instructions or notices given by the Engineer to such Site‐Engineer or Foreman or any other authorised agent shall be held to be 

given to the contractor. 

(b) Contractor's Site Superintendence Staff to be employed by contractor on works: The contractor shall employ the following technical 

staff during execution of works 

(a) For building and road works 

(i) One graduate Engineer ,when the tendered cost of work exceeds Rs.10 lakhs 

(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered cost of work exceeds 

Rs.5 lakhs but is less than RS.10 lakhs. 

(iii) One qualified Diploma holder when the tendered cost of work is more than RS.2 lakhs but less than RS.5 lakhs. 

(b) For sanitary and water supply works 

One qualified diploma holder with experience of not less than 5 years, out of which one year should be in sanitary and water 

supply works when the tendered cost of work is more than Rs.50,000. 

(c) For electrical works 



(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognised university with an 

experience of not less than 3 years or a Diploma Holder in Electrical Engineering with an experience of not less than 7 

years when the tendered cost of the work is not less than Rs.1.5 lakhs. 

(ii) One Graduate Electrical Engineer with two years experience or a Diploma Holder in Electrical Engineering with 

experience of not less than 3 years when the tendered cost of work is more than RS.75,000 but less than Rs.1.5 lakhs. 

(iii) One Diploma Holder in Electrical Engineering with  experience of not less than 3 years when the tendered cost of work is 

more than Rs.37,000 but less than Rs.75,000. 

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of work is more than Rs.7.500 

and less than Rs.37,000. 

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay reasonable amount not 

exceeding the amount shown below for each month of default. These recoveries are subject to modification, from time to time 

by CSIR based on CPWD. 

(i) In case when a Graduate Engineer is to be employed Rs. 3,000 

(ii) In case when a qualified Diploma holder is required to be employed Rs. 1,500 

(iii) In case when a technical Supervisor is required to be employed Rs.750 

(e) The contractor shall on the request of the Engineer immediately dismiss from the works any person employed thereon who 

may in the opinion of the Engineer be unsuitable or incompetent or who may in the opinion of the Employer misconduct 

himself. 

10. Access 

(a) The Engineer, and the Employer or its representatives shall at all reasonable time have free access to the works and/or 

workshops, factories or other places the materials are being prepared or constructed for the contract and also to any place where 

the materials are lying or from which they are being obtained and the contractor shall give every facility to them for inspection. 

Except the representatives of statutory authorities and those mentioned above no other person shall be allowed on the works at 

any time without the permission of the Engineer. 

(b) If any work is to be done at a place other than the site of works, contractor shall obtain written permission of the Engineer. 

11. Variation & Price for Variation 

(a) The Engineer with the approval of the Employer shall have powers to make any alterations/ omissions/additions and/ or 

substitutions from the originals specifications, drawings, designs and written instructions of such alterations, omissions, additions, 

substitutions shall not invalidates the contract and any altered, additional or substituted work which the contractor may be directed 

to do in the manner specified above as part of the work shall be carried out by the contractor on the same conditions in all respects 

on which he agreed to do the main work. The rates for such altered, additional or substituted work under this clause shall be 

worked out in accordance with the following provisions in their respective order. 

(b) If the rates for the altered, additional, or substituted work are specified in the contract for the work, the contractor is bound to carry 

out the altered, additional, or substituted work at the same rates as are specified in the contract for the work. 

(c) If the rates for the altered, additional, or substituted work are not specifically provided in the contract for the work, the rates will be 

derived from the rates for a similar class of work as are specified in the contract for the work. 

(d) If the rates for the altered, additional, or substituted work cannot be determined in the manner specified in sub‐clause (b) and (c) 

above, then the contractor shall, with 10 working days from the date of receipt of the order to carry out the work through notice in 

writing; inform the Engineer of the rate which it is his intention to charge for such class of work, supported by analysis of the rate 

claimed which shall be based on actual cost of work plus 10% as contractor's profit and overheads except in case of departmental 

materials for which contractors profit and over‐heads shall be 2.5%. When such notice has been given, the Engineer with1he 



consent of the Employer may agree to such a rate but if the Engineer does not agree to the contractor's rate the Engineer may 

cancel his order to carry out such class of work and arrange to' carry out in such a manner as he may consider advisable. 

(e) Under no circumstances, the contractor shall suspend d the work on the plea of non‐settlement of rates of items falling under the 

clause. 

12. Faulty Materials, Workmanship & Defects after Completion 

(a) The Engineer shall have powers to require the removal from the site of all materials and work which in his opinion are not in 

accordance with specifications and in case of default, the Engineers shall be at liberty to employ other persons to remove the 

same without being answerable or  any loss or ,damage that may happen or arise to such materials to be substituted thereof and 

in case of default the Engineer may cause the same to be supplied and all costs which may attend such removal and/ or 

substitution are to be borne by the contractor. 

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical examination that any work has been executed with 

unsound, imperfect, or unskillful workmanship or with materials of any inferior description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality inferior to that contracted for or otherwise not in 

accordance with the contract, any defects, shrinkage or other faults which may appear within the defects liability period of 12 

months from the date of completion arising in the opinion of the Engineer, the contractor shall on demand in writing which shall 

be made within 12 months of the completion of the work from the Engineer specifying the work, materials, articles defects or 

other faults complained of notwithstanding that the same may have been passed, certified and paid for, forthwith rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case may requires or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable materials or articles at his own cost. In case of any such 

failures, the Engineers may rectify or remove or re‐execute the work or remove and replace with others, the material or articles 

complained of as the case may be at the risk and cost in all respects of the contractor. 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such work to remain, and in that 

case make allowance for the difference in value, together with such further reduction as in his opinion may be reasonable. 

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute the works in all respects in 

accordance with the terms and conditions of this contract, or from his liability to make good all defects. 

13. Works to Be Open for Inspection 

(a) All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection and 

supervision of the Engineer and the contractor shall at all times, during the usual working hours, and at all other times at which 

reasonable notice of the intentions of the Engineer to visit the works shall have been given to the contractor, either himself be 

present to receive order and instruction or have a responsible agent duly accredited in writing present for that purpose. 

(b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured and correct dimensions thereof be taken 

before the same is so covered up or placed beyond the reach of measurement and shall not cover up and place beyond the 

reach of measurement, any work without the consent in writing of the Engineer and the Engineer shall within the aforesaid period 

of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of measurement without sud1 

notice having been or the Engineer's consent obtained the same shall be uncovered at the contractors expense or in default 

thereof no payment or allowance shall be made for such work or the materials with which the same was executed 

14.  Assignment or Sub‐Letting 

(a) The contract shall not be assigned or sublet without the written approval of the Employer. And if the contractor shall assign or 

sub‐let his contract or attempt to do so or become insolvent or commence any insolvency proceedings or make any composition 

with his creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, 

shall either directly or indirectly, be given, promised or offered by the contractor or any of his servants or agents to any person in 



the employment of the Employer in any way relating to his office or employment, or if any such employee or person shall become 

in any way directly or indirectly interested in the contract, the Employer shall have the power to adopt any of the courses 

specified under clause‐23 as may be best suited to the interest of the Employer and in the event of any of the courses being 

adopted the consequences specified in the said clause shall ensure. 

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained before any changes in the 

constitution of the firm. Where the contractor is an, individual or a Hindu undivided family business concern such approval as 

aforesaid shall likewise be obtained the contractor enters into any partnership agreement hereunder the partnership firm would 

have the right to carry out the work hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the  

deemed to have been assigned or sublet in contravention of clause 13 (a) and the same action may be taken and the same 

consequences shall ensue as provided in the said clause 13 (a). 

15. Indemnifying Against Damages to Persons, Property & Statutes: The contractor shall take all precautions to avoid all accidents by 

exhibiting necessary caution boards day and night, speed limit boards, red flags. Red lights and providing barriers. He shall be 

responsible for all damages and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during the 

execution of work. 

(a) The contractor shall be responsible for all injury to persons, animals or things, and for al damage, whether such injury or damage 

arises from carelessness or accident in any way connected therewith. This clause shall be held to include interalia any damage 

due to causes is aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, streets, foot paths, bridges 

or ways as well as all damage caused to the buildings and works forming the subject of this contract by inclemency of weather. 

The contractor indemnifies the Employer and holds him harmless in respect of all expenses arising from such injury or damage as 

aforesaid and also in respect of any award of compensation or damage consequent upon such claim including legal costs. 

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the contracted works 

complete and perfect in every respect and so as to make good and otherwise satisfy all claims for damage as aforesaid to the 

property of third parties. 

(c) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the 

currency of this contract by any employee or representative of an employee of the contractor or any sub‐contractors, employed by 

him, for any injury to or loss of life, of such employees, or for compensation payable under any law for the time being in force to 

any workmen or to the representative of any deceased or incapacitated workmen. 

(d) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the 

currency of this contract by the Central/ State Government or local Municipal authorities for the noncompliance of any laws, 

regulations, rules pertaining to wages act, safety act in force and any amendments thereof in respect of all labour and apprentices 

directly or indirectly employed in the work under this contract. 

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation costs, charges 

and/ or expenses arising or accruing from or in respect of any such claim and/ or damages as aforesaid from any sum or sums due 

or to become due to the contractor or security deposit. 

(f) The contractor shall indemnify the employer against any action, claim or proceedings relating to infringement or sue of any patent 

or design or any alleged patent or design rights and shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contact. In the event of any claims made under or action brought against the Employer in respect of any 

such matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own 

expense, to settle any dispute or to conduct any litigation that may arise there from. Provided that the contractor shall not be liable 

to indemnify the Employer if the infringement of the patent or design or any alleged patent or design right is the direct result of an 

order passed by the said Employer or his authorized representative. 

16. Lien in Respect of Claim in Other Contract 



(a) Any sum of money due and payable to the contractor including the security deposit under the contract may be withheld or retained 

by way of lien by the Employer or Government or any other contracting person or persons against any claim of the Employer or 

Government or such other persons in respect of payment of a sum of money arising out of or under any other contract made by the 

contractor with the Employer or Government or with such other persons. 

 

(b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by the Employer will be kept 

withheld or retained as such by the Employer or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the Arbitrator if the contract is governed by arbitration clause or by the competent court as the case 

may be, and that the contractor shall have no claim for interest or damages whatsoever on this account or any other ground in 

respect of any sum of money withheld or retained under this clause and duly notified as such to the contractor. 

17.  Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the contractor, the 

Employer shall be entitled to withhold arid also have a lien to retain such sum or sums in whole or in part from the security deposit 

if any deposited by the contractor and for the purpose aforesaid, the Employer shall be entitled to withhold the security deposit, if 

any, furnished as the case may be and also have a lien over the same pending finalisation or adjudication of any such claim. In the 

event of the security deposit being insufficient to cover the claimed amount or amounts or if no security deposit has been taken 

from the contractor, the Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed amount or 

amounts referred to above, from any sum or sums found payable or which at any time thereafter may become payable to the 

contract under the same or any other contract, with the, Employer or any contracting person pending finalisation or adjunction of 

any such claim.  

It is an agreed terms of the contract that the sum of money so withheld or retained under the lien referred above, by the Employer 

will be kept withheld or retained as such by the Employer till the claim arising out of or under the contract is determined by the 

Arbitrator (if the contract is governed by the arbitration clause) or by the competent court as the case may be and that the 

contractor will have no claim for interest or damages whatsoever on any account in respect of such withholding or retention under 

the lien referred to above and duly notified as such to the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company the Employer shall be entitled to withhold and also have a lien to retain towards such claimed 

amount or amounts in whole or In part from any sum payable to any Partner/ Limited company as the case may be, whether in his 

individual capacity or otherwise. 

(b) The Employer shall have the right to cause an audit and technical examination of the works and the final bills of the contractor 

including all supporting vouchers, abstract etc., to be made after payment of the final bill and if as a result of such audit  and 

technical examination any sum is found to have been over paid in respect of any work done by the contractor under the contract or 

any work claimed by him to have been done by him under the contract and found not to have been executed, the contractor shall 

be liable to refund the amount of over payment and it shall be lawful for the Employer to recover the same from him in the manner 

prescribed in sub‐clause (a) of this clause or in any other manner legally permissible; and if it is found that the contractor was paid 

less than what was due to him under the contract in respect of any work executed by him under it, the amount of such 

under‐payment shall be duly paid by the Employer to the contractor.  

Provided that the Employer shall not be entitled to recover any sum over‐paid, nor the contractor shall be entitled to payment of 

any sum paid short where such payment has been agreed upon between the Employer on the one hand, and the contractor on the 

other hand under any term of contract permitting payment for work after assessment by the Employer. 

18. In‐Case of Death of Contractor 

Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the Employer shall have the option of 

terminating the contract without compensation to the contractor. 



19. Sub ‐Contractors 

The Employer reserves the right to use the premises and any portion of the site for the execution of any work not included in the 

contract. The contractor is to afford all reasonable facilities to all sub‐contractor, specialists, merchants, tradesmen and others who may 

at any time be appointed by the Employer for executing any work or supplying any goods relating to the construction, servicing, 

equipping or furnishing of the work under this contract. 

20. Compliance to Labour Laws & Apprentice Act 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract Labour (Regulation and Abolition) Act, 

1970, and rules and orders framed there under and other labour laws affecting contract labour and Apprentice Act, 1961 and the rules 

and orders framed there under that may be in force or brought into force from time to time. 

Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract Labour (R&A) Central Rules 1971 before 

commencing work and which should be valid till the completion. 

21. Compensation for Delay 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be deemed to be 

essence for the contract on the part of the contractor. The work shall throughout the stipulated period of the contract be proceeded 

with all due diligence and the contractor shall pay as compensation an amount equal to ONE PERCENT OR such smaller amount 

as the employer (whose decision in writing shall be final) may decide on the amount of the whole work as shown in the agreement, 

for every week that the work remains uncommenced or unfinished after the purpose. 

(b) And further to ensure good progress during the execution of the work, the contractor shall be bound in all cases, in which the time 

allowed for any work exceeds one month (say for special jobs) to complete one‐eighth of the whole of the work before one‐fourth 

of the whole time allowed under the contract, has elapsed: three‐fourths of the work before three‐fourths of such time has elapsed. 

However for special jobs if a time schedule has been submitted by the contractor and the same has been accepted by the 

Employer, the contractor shall comply with the said time schedule. In the event of the contractor failing to comply with this condition 

he shall be liable to pay as compensation an amount equal to one per cent or such smaller amount as the Employer (whose 

decision in writing shall be final) may decides on the said cost of the work for every week that the due quantity of work remains 

incomplete. Provided that the entire compensation to be paid under the provisions of this clause shall not exceed ten percent on 

the estimated cost of the work as shown in the tender. 

22. Damage to Works in Consequence of Hostilities or War‐Like Operation 

(a)  The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary buildings and 

others things connected therewith shall be at the risks of the contractor until the work has been delivered to the Employer and a 

certificate from him to that effect obtained. In the event of the works or any materials properly brought to the site for incorporation 

in the work being damaged or destroyed in consequence of hostilities or war‐like operations, the contractor shall, when ordered in 

writing by the Employer, remove any debris from the site, collect and properly stored or remove from store all serviceable materials 

salvaged from the damaged work and shall be paid at the contract rates in accordance with the provision of this agreement for the 

work of clearing the site 9f debris, stacking, removal of serviceable materials and for the reconstruction of all works ordered by the 

Employer such payment being addition to compensation upto the value of the work originally executed before being damaged or 

destroyed and not paid for. In case of works damaged or destroyed but not already measured and paid for the damage/ destruction 

suffered and for restoring the material at the rates based on the analysis of rates tendered for in accordance with the provision of 

this agreement. The certificate of the Employers regarding the quality and quantity of materials and the purpose for which they 

were collected shall be final and binding on the contractor. 

(b)  Provided always that no compensation shall be payable for any loss in consequence of hostilities or warlike operations (i) unless 

the contractor had taken all such precautions against Air Raid as are deemed necessary by the A. R. P. Officers or the Employer, 



(ii) for any materials etc., not on the site of the work or for any tools and plant, machinery, scaffolding, temporary buildings and 

other things not intended for the work. 

(c)  In the event on the contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension of time for its 

completion as is considered reasonable by the Employer. 

23. Extension of Time 

(a) If the contractor shall desire an extension of time for the completion of the work on the grounds of his having been unavoidably 

hindered in its execution or any other ground he shall apply in writing to the Employer within thirty days of the date of hindrance on 

account of which he desires extension‐as aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable 

grounds shown therefore, authorise such extension of time if any, which may, in his opinion, be necessary or proper. 

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations; the contractor shall be entitled to ask 

for extension of time in proportion to the increased value of work. 

24. Suspension of Work by Contractor 

(a) The Employer may without prejudice to his right against the contractor in respect of any delay or inferior workmanship or 

otherwise or to any claims for damages in respect of any breaches of the contract and without prejudice to any rights or 

remedies under any of the provisions of this contract or otherwise and whether the date for completion has elapsed by notice 

absolutely determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer to rectify, reconstruct or replace any defective work or that the work 

is being performed in any inefficient' or otherwise improper or un‐workmanlike manner shall omit to comply with the 

requirements of such notice for a period of seven days thereafter or if the contractor shall delay or suspend the execution 

of the work so that in the judgment of the Employer (which shall be final and bindings) he will be unable to ensure 

completion of the work by the date for completion or he has already failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be 

wound up or if a receiver or a manager on behalf of a creditors shall be appointed or if circumstances shall arise which 

entitle the court of creditor to appoint a receiver or a manager or which entitle the court to make a winding up of order. 

(iii) If the contractor commits breach of any of the terms and conditions of this contract. 

(iv) If the contractor commits any acts mentioned in clause‐23th thereof. 

(b) When the contractor has made himself liable for action under any of the cases aforesaid, the Employer shall have the following 

powers: 

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the contractor 

under the hand of the Employer shall be conclusive evidence). Upon such determination or recession the security 

deposit of the contractor shall be liable to be forfeited and shall be absolutely at the disposal of the Employer. 

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out the work or any part of the 

work debiting the contractor with the cost of the labour and the price of the materials (of the amount of which cost and 

price certified by tile Engineer shall be final and conclusive against the contractor) and crediting him with the value of the 

work done in all respects in the same manner and at the same rates as if it had been carried out by the contractor under 

the terms of his contract. The certificate of the Engineer as to the value of the work done shall be final and conclusive 

against the contractor, provided always that action under the sub‐clause shall only be taken after giving notice in writing 

to the contractor. Provided also that if the expenses incurred by the Employer are less than amount payable to the 

contractor at his agreement rates, the difference should not be paid to the contractor. 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such part thereof as shall be 

unexecuted out of his hands and to give it to another contractor to complete in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed 



by him (of the amount of which exceed writing of the Engineer shall be final and conclusive) shall be borne and paid by 

the original contractor and may be deducted from any money due to him by the Employer under this contract or any other 

account whatsoever or from his security deposit. 

(iv) In the event anyone or more of the above courses being adopted by the Employer the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered into 

any engagement or made any advances on account or with view to the execution of the work or the performance of the 

contract. And in case action is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover 

or be paid any sum for any work thereof or actually performed under this contract unless and until the Engineer has shall 

certified in writing the performance of such work and the value payable in respect thereof and he shall only be entitled to 

be paid the value so certified. 

25. Secured Advance 

The contractor on signing an indenture in the form specified by the Employer during the progress of the execution of the work may be 

paid if agreed by the Employer upto 75 percent of the estimated value which shall take into account the market value and contractor 

tendered rates for the finished item of any material which in the opinion of the Engineer is likely to be incorporated in the work within next 

three months, are non‐perishable and are in accordance with the contract and which have been brought on the site in connection 

therewith and are adequately stored and protected against damage by weather or other causes, which have not at the time of advance 

been incorporated in the works. When materials on account of which an advance has been made under this clause are incorporated in 

the worth the amount of such advance shall be deducted from the next payment made under any of the clause of clauses of this 

contract. 

26. Certificates & Payments 

(a)  No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of the work shall have been 

completed and certificate of completion given. But in the case of a work estimated to cost more than Rupees ten thousand, the 

contractor shall, on submitting the bill entitled to receive a monthly payment proportionate to the part of the work executed and to 

the satisfaction of the Engineer, whose certificate of the" sum so payable shall be final and conclusive against the contractor, 

provided the amount of work done is as per the value of intermediate certificate or for a lesser amount at the discretion of the 

Engineer as mentioned in the NIT. All such intermediate payments shall be regarded as payments by way of advance against the/ 

final payment only and not as payments for work actually done and completed and shall not preclude the requiring of bad, 

unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or recreated or be considered as an 

admission of the due performance of the contract, or any part thereof in any respect or the accruing of any claim nor shall it 

conclude, determine, or affect in any way the powers of the Employer under these conditions or any of them as to the final 

settlement and adjustment of the accounts or in any other way affect the contract. The final bill shall be submitted by the contractor 

within two months of the date fixed for the completion of work or of the date of the certificate of completion furnished by the 

Employer and payments shall be made within three months if the value of the completed works is upto Rupees Two lakhs and in 

six months if the same exceeds Rupees Two lakhs of the submission of such bill. If there shall be any dispute about any item or 

items of the work then the undisputed item or items only shall be paid within the said period of three months or six months as the 

case may be. 

(b)  Whenever there is likely to be delay in recording detailed measurements for making a running payment, advance payment without 

detailed measurements for work done worked out at 75 percent of the tendered rates for assessed quantities may be made in 

running account bills by the Employer on the basis of a certificate from the Engineer. The advance payments so allowed shall be 

adjusted in the subsequent running bills by taking detailed measurements thereof. Final payments shall be made only on the basis 

of detailed measurements. 



(c)  A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on printed forms obtainable 

from the Engineer‟s office. The Engineer shall take or cause to be taken the requisite measurements for the purpose of having the 

same verified and the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from the presentation 

of the bills. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer may take action within seven 

days of the date fixed as aforesaid, an authorised representative to measure up the said work in the presence of the contractor 

whose signature to the measurement will be sufficient warrant and the Engineer may prepare the bill from such measurements. 

(d) Before taking any measurement of any work the Engineer or his authorised representative deputed by him shall give reasonable 

notice to the contractors. If the contractor fails to attend after such notice or fails to sign or to record the difference within a week 

from the date of measurement in the manner required by the Engineer then in any such event the measurements taken by the 

Engineer or by the authorised representative deputed by him as the case may be, shall be final binding on the contractor and the 

contractor shall have no right to dispute the same. 

(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case of any extra work ordered in 

pursuance of these conditions and not mentioned or provided for in the agreement at the determined as per‐clause‐10. However in 

case of partially executed items of work, the Employer at his discretion allows proportionate rates for such items of work as 

determined by the Engineer whose certificate of the sum so payable shall be final and conclusive against the contractor. 

27. Security Deposit 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum along with the 

sum already deposited as earnest money, will amount to security deposit of the 5% tender value of the work. In addition, the 

contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract as Performance Security within 

the period prescribed for commencement of work in the letter of award issued to him. 

(b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as part of the Security deposit 

and the bank goes Into liquidation or for any reason is unable to make payment against the said fixed deposit receipt,. the loss 

caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional security to the Employer 

to make good the deficit of such sum from the running bill as mentioned above. Such deductions will be held by the Employer by 

way of security deposit, provided always that the Employer for this purpose shall be entitled to recover the said percentage of the 

amount from each running bill till the balance of the amount of security deposits is realised. All compensation or the other sums of 

money payable by the contractor under the terms of this contract may be deducted from the security deposit or from the interest 

arising there from or from any sums which may be due to or may become due to the contractor by the Employer on any account 

whatsoever and in the event of his security deposit being reduced reason of any account whatsoever and in the event of his 

security deposit being reduced reason of any such deductions aforesaid, the contractor shall within ten days make good in cash or 

further fixed deposit receipt pledged in favour of the Employer. The security deposit shall be collected from the running bills of the 

contractor at the rates mentioned above and the earnest money if deposited‐at the time of tenders will be treated as part of the 

security deposit. 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security deposit. Such fixed deposit receipt 

shall be of a minimum value o  Rs.25,OOO/‐ each. (The last such fixed deposit receipt could be of a lower value on the basis of the 

amount) In case any recovery is effected from running account bills, such recovered amount shall not be replaced with fixed 

deposit receipt. It is in the contractor's interest to keep a ward about the adequacy of the fixed deposit receipt submitted. 

(d) No partial refund of security deposit shall be made during the defect liability period. In case the final bill is not settled within 

stipulated period for reasons beyond control and the Employer is satisfied that the security deposit is not required for adjustment of 

Employer dues or whatsoever dues either in this or any other contract then this security deposit either in full or in part could be 

refunded at the sole discretion of the Employer. However, release of security deposit would be only after written clearance of 

Labour Officer regarding no dues or claims is received. 



(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary to makeup this amount shall be 

recovered from money due to the contractor under this contract, or any Contract with the Employer. 

28. Completion Certificate 

Within ten days of the completion of the work, the contractor shall give notice of such completion to the Employer and within ten days 

of the receipt of such notice the‐Engineer shall inspect the work. It there is no defect in the work the Employer shall furnish the 

contractor with certificate of completion otherwise a certificate of completion indicating defects shall be issued but the work shall not, 

considered to be completed until the contractor shall have removed from the premises on which the work shall be executed an the 

scaffolding, surplus material, rubbish, and all the huts and sanitary arrangements required for his work, people on the site in 

connection with execution of the works as shall have been erected or constructed by the contractor and cleaned of the dirt, splashes, 

droppings of finishing items from all wood work, doors, windows, walls, floors or other parts of any building, in upon or about which 

the work is to be executed or of which he may have had possession for the purpose of the execution thereof. If the contractor shall 

fail to comply with requirements of this clause on or before the fixed for the completion of the work, the Employer may at the risk and 

cost of the contractor take action as he may think fit and the contractor shall have no claim except for any sum actually realised by 

the sale thereof. 

29. Escalation 

(a)  If the prices of materials not being supplied by the Employer and/ or wages of labour required for execution of the works increase, 

the contractor shall be compensated for such increase as per provisions detailed below and the amount of the contractor shall 

accordingly be varied, subject to the condition that compensation for escalation in prices shall be available only for the work done 

during the stipulated period of the contract including such period for which the contract is validly extended under the provisions of 

Clauses‐23 of General Conditions of Contract without levy of compensation under Clause‐ 21 of General Conditions of Contract 

and also subject to the condition that no such compensation shall be payable for a work and also which the stipulated period of 

completion is six months or less. Such compensation for escalation in the prices of materials and labour when due shall be worked 

out based on the following provisions. 

(i) The base date for working out such escalation shall be the last date on which the tenders were stipulated to be received. 

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of the work as per the bills, running or 

final, and from this amount the value or material supplied by the Employer and proposed to be recovered in the particular bil l 

shall be deducted before the amount of compensation for escalation is worked out. In case of materials bought to site for which 

secured advance is included in the bill full value of such materials as assessed by the Engineer in charge (and not the reduced 

amount for which secured advance has been paid) shall be included in the cost of work done for operation of this clause. 

Similarly when such materials are incorporated in the work, the secured advance is deducted from the bill full assessed value of 

the materials originally considered for operation of this clause shall be deducted from the cost of work shown in the bill running or 

final. Further the cost of work shall not include any work for which payment is made for any item at prevailing market rates. 

(iii) The compensation for escalation for materials &labour shall be worked out as per the formula given below: 

VM = W X A/100 X (MI‐MI0)/MI0. 

VM =Variation in material cost Le. increase or decrease in the amount in rupees to be paid or recovered 

W = Cost of work done worked out as indicated in sub para (ii) above. 

A = Component of materials expressed as percent of the total value of work and is predetermined as 75 

MI = Index numbers of Wholesale Prices in India for all commodities published by the Reserve Bank of India for the period under 

reckoning 

MI0 = Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of India and valid on the stipulated 

date of receipt of tenders 

VL = W X B/100 X (LI‐LI0)/LI0 



VL = Variation in labour cost, that is, increase or decrease in the amount in rupees to be paid of recovered 

W = Value of work done, worked out as indicated in sub para (ii) above. 

B = Component of labour expressed as percent of the total value of work and is predetermined as 25 

L1 = All India consumer price index numbers for workers published by the Reserve Bank of India for the period under reckoning as for 

the period under consideration 

L10 = All India consumer price index numbers for industrial workers published by the Reserve Bank of India and valid on the stipulated 

date of receipt of tenders. 

(b) The following principle shall be followed while working out indices mentioned in sub para (iii) above. 

(i) The compensation for escalation shall be worked out at yearly intervals and shall be with respect to the cost of work done during 

the six calendar months of the said work. The first such payment shall be made at the end of the six months after the month 

(excluding) in which the tenders was accepted and thereafter at six monthly intervals. At the time of completion of work, the last 

period for payment might become less than six months, depending on the actual date of completion 

(ii) The index (MI or LI) relevant to any six months for which such compensation is paid shall be the arithmetical average of the indices 

relevant to the six calendar months. If the period upto date of completion after the six months covered by the last such installment 

of payment, is less than six months the index MI or LI shall be the average of indices for the months falling within that period. 

(iii) The base index (MI or LI) shall be the relating to the months in which the tender was stipulated to be received. 

(a) In the event the price of materials and/ or wages of labour required for execution' of the work decreases there shall be downward 

adjustment of the cost of work so that the price of materials and/or wages of labour shall be deductable from the cost of work under 

this contract and in this regard formula herein before stated under this clause shall mutatis mutandis apply, provided that no such 

adjustment for the decrease in the prices of materials and/ or wages of labour aforementioned would be made in case of contracts 

in which the stipulated period of completion of the work is six months or less. 

(b)  Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics Manufacturers' Association) Clause for 

escalation in case of specialised works e.g. lifts and electrical and mechanical installations etc. where the price variation is not 

similar to building works. 

30. Arbitration 

(a)  Except where otherwise provided in the contract, all questions and dispute relating to the interpretation of the specification, 

designs, drawings and instructions, herein before mentioned, and as to the quality or workmanship or materials used in the work or 

as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 

specifications, estimates, instructions, orders on these conditions or otherwise concerning the works, or the execution or failure to 

execute the same, whether arising during the progress of the work or after the completion or abandonment thereof, shall be 

referred to the sole arbitration of the person appointed by the Director General, Council of Scientific and Industrial Research. The 

arbitrator shall be appointed within 30 days from the receipt of a request by any party. The arbitrator to whom the matter is  

originally referred, being unwilling or unable to act for any reason, the Director General shall appoint another person to act as 

arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed with the reference from the stage 

at which it was left by his predecessor. The arbitrator shall give speaking award. The Award of the Arbitrator shall be final and 

binding on the parties. The cost of the Arbitrator shall be borne equally by both the parties. 

(b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be referred to arbitration 

under this clause together with the amount or amounts claimed in respect of each such dispute. 

(c) It is also a term of the contract that if the contractor does not make any demand for arbitration in respect of any claim in writing 

within 90 days of receiving the intimation from the Employer that the bill is ready for payment, the claim of the contractor will be 

deemed to have been waived and absolutely barred and the Employer shall be discharged and released of all liabilities under the 

contract in respect of these claims. 



(d) Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any statutory modification or re‐enactment 

thereof and the rules made there under and for the time being in force shall apply to the arbitration reference under this clause. 

31. Dismantled Material: 

The contractor shall treat all material obtained during dismantling of a structure, services sub systems/ installations, excavation of the 

site for a work etc., as employer's property and such material shall be disposed of to the best advantage of the Employer according to 

the instructions issued in writing by the Engineer. 

32. Performance Guarantee 

Performance Guarantee may be taken from the contractor before the award of work, by the officer authorized to award the contract, if 

and where considered necessary, to ensure that a part or whole of the contract is completed by the contractor. In case of 

non‐performance this guarantee could be encashed. 

IV. SPECIAL CONDITIONS - I 

1. These special conditions are meant to amplify the general specifications and general conditions of contract. 

2. Work shall be done as per CPWD specification. In case of any discrepancy, the order of precedence in interpretation shall be as 

under. 

(i) Schedule of quantities 

(ii) Drawings 

(iii) Additional conditions 

(iv) General conditions of contract 

(v) Special condition 

(vi) Additional Technical Specifications 

(vii) CPWD latest Civil and Electrical Specifications 

(viii) IS codes 

(ix) International Codes 

(x) Best Engineering Practice 

3. Steel 

(i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work. For all other items of steel 

work the contractor shall produce the same. 

(ii) Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for straightening the bars 

whatsoever shall be entertained. 

(iii) Issue of steel diameters above 10 mm dia will be regulated on sectional weight basis, weight being calculated with the help of the 

standard sectional weights as given in the CPWD latest specifications for conversion of length to weight. However bars upto and 

average sectional weight for each diameter shall be arrived at from samples from each lot of steel received at site. The actual 

weight of steel issued shall be modified to take into account the variations between the actual and the standard coefficient  and 

the contractor‟s account will be debited by the cost of this modified quantity only. 

(iv) For theoretical consumption of steel, reinforcement bars will be balanced diameter wise for the purpose of penal recovery as 

envisaged in the contract. 

4. Cement 

Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made products such as Pre-cast tiles, 

Hollow concrete blocks, RCC pipes etc. Cement shall not be issued. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall apply for all heights, lifts, leads 

and depths of the work and nothing extra shall be payable on this account. 



6. The surplus excavated earth which is beyond the requirement of the Employer‟s work may be allowed by the Employer to be 

disposed off by the contractor on this own or sell the surplus excavated earth to private parties at his discretion but nothing extra 

will be paid for the carriage or disposal of surplus earth if the same is not required on any other work of the Employer. 

 

V. ADDITIONAL CONDITIONS 

1. The structural and architectural drawings shall at all times be properly correlated before executing any work. However, in case of any 

discrepancy in the item given in the schedule of quantities appended with the tender and drawings relating to the relevant item the 

former shall prevail unless and otherwise given in writing by the Engineer. 

2.  No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or any other natural cause whatsoever 

during the execution of work. The damage to work will be made good by the contractor at his own cost, and no claim on this account 

shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever applicable. ISI marking referred relate to latest BIS code 

as published by Bureau of Indian Standards up to 30 days before the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation (s) as per standard specifications and/or as directed by the 

Engineer and will also submit Test Certificates as are required by Municipal / Electrical authority or any other authority. Nothing extra 

shall be payable for the same other than the fees paid to such authorities, which shall be reimbursed on production of receipts. 

5. Contractor must quote their rate in original price bid format. No modifications/editing is accepted.  

6. All disputes will be settled in the Jurisdiction of Jorhat. 

 

 

VI. INDENTURE FOR SECURED ADVANCE 

This indenture made the _____________ day of __________ 20_____ between ______________(hereinafter called the contractor 

which expression shall where the context so admits or implies be deemed to include his heirs, executors, administrators and permitted 

assignees) of the one part and Council of Scientific & Industrial Research, New Delhi, a Society registered under the Societies 

Registration Act 1860  hereinafter called the Employer which expression shall include its successors and assignees and authorized 

officers of the Society) of the other part.  

WHEREAS by an agreement dated _______________ (hereinafter called the said agreement) the contractor has agreed AND 

WHEREAS the contractor has applied to the Employer that he may be allowed advances on the security of materials absolutely 

belonging to him and brought by him to the site of the works the subject of the said agreement for use in the construction of such of the 

works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other 

charges) AND WHEREAS the Employer has agreed to advance to the contractor the sum of Rs. ____________ (Rupees 

______________________) on the security of materials the quantities and other particulars of which are detailed in accounts of secured 

advances attached to the running account Bill for the said works signed by the Contractor on ________ and the Employer has reserved 

to himself the option of making any further advance or advances on the security of other materials brought by the Contractor to the site 

of said the works. No THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum of Rs. 

______________ on or before the execution of these presents paid to the contractor by the Employer (the receipt whereof the contractor 

both hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid the contractor both hereby 

covenant and agree with the Employer and declare as follows:‐ 

1.  That the said sum of Rs. __________ advanced by the Employer to the contractor as aforesaid and all or any further sum or sums 

advanced as aforesaid shall be employed by the contractor in or towards expediting the execution of the said works and for no other 

purpose whatsoever. 



2. That the materials detailed in the said account of secured advance which have been offered to and accepted by the Employer as 

security are absolutely the contractor‟s own property and free form encumbrances of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not absolutely his own property and free form 

encumbrances of any kind and the contractor indemnifies the Employer against all claims to any materials in respect of which an 

advance has been made to him as aforesaid. 

3. That the materials detailed in the said account of secured advances and all other materials on the security of which any further 

advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) shall be used by the contractor  

solely in the execution of the said works in accordance with the directions of the Engineer and in the term of the said agreement. 

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, safe custody and 

protections against all risks of the said materials and that until used in construction as aforesaid the said materials shall remain at the 

site of the said works in the contractor‟s custody and on his own responsibility and shall at all times be open to inspection by the 

Employer or any officer authorized by him. In the event of the said materials or any part thereof being stolen, destroyed or damaged 

or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will forthwith replace the 

same with other materials of like quality or repair and make good the same as required by the Engineer. 

5. That the said materials shall not on any account be removed from the site of the said works except with the written permission of the 

Employer or any officer authorized by him on that behalf. 

6. That the advances shall be repayable in full when or before the contractor receives payments from the Employer of the price payable 

to him for the said works under the terms and provisions of the said agreement. However, if any intermediate payments are made to 

the contractor on account of work done then on the occasion of each such payment the Employer will be at liberty to make a 

recovery from the contractor‟s bill for such payment by deducting there from the  alue of the said materials then actually used in the 

construction and in respect of which recovery has not been made previously, the value for this purpose being determined in respect 

of each description of materials at the rates at which the amounts of the advances made under these presents were calculated. 

7.  That if the contractor shall at any time make any default in the performance or observance in any respect of any of the terms of 

provisions of the said agreement or of these presents the total amount of the advance of advances that may still be owing to the 

Employer shall immediately on the happening of such default be repayable by the contractor to the Employer together with interest 

thereon at twelve per cent per annum from the date or respective dates of such advance or advances to the date of repayment and 

with all cost charges, damages, and expenses incurred by the Employer in or for the recovery thereof or the enforcement of this 

security or otherwise by reason of the default of the contractor and the contractor hereby covenants and agrees with the Employer to 

repay and pay the same respectively to him accordingly. 

8. That the contractor hereby charges all the said materials with the repayments of the Employer of the said sum of Rs. _________ and 

any further sum or sums advanced as aforesaid and all cost charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement and without 

prejudice to the powers contained therein if and whenever the covenant for payment and repayment herein before contained shall 

become enforceable and the money owing shall not be paid in accordance therewith the Employer may at any time thereafter adopt 

all or any of the following courses as he may deem best :‐ 

(a)  Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the contractor in 

accordance with the provisions in that behalf contained in the  aid agreement debiting the contractor with the actual cost of 

effecting such completion and  mount due in respect of advances under these presents and crediting the contractor with  he 

value of work done as if he had carried it out in accordance with the said agreement and at the rates thereby provided. If the 

balance is against the contractor he is to pay same to the Employer on demand. 



(b)  Removed and sell by public auction the seized materials or any part thereof and out of the moneys arising from the sale retain 

all the sums aforesaid repayable or payable to the Employer under these presents and pay over the surplus (if any) to the 

contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the contractor under the said 

agreement. 

9. That except in the event of such default on the part of the contractor as aforesaid interest on the said advance shall not be payable. 

 

In witness whereof the said _________ and _________ by the order and under the direction of the  Employer have hereunto set their 

respective hands the day and year first above written. 

 

Signed sealed and delivered 

 

By the said contractor: _______________________________ 

 

In the presence of 

Signature: _______________________________ 

Name:__________________________________ 

Address :_________________________________ 

 

Signed by : _______________________________ 

By the order and direction of the Employer : __________________________ 

 

In the presence of 

Signature : _______________________________ 

Name : __________________________________ 

Address : ________________________________ 

 

VII. Performance Guarantee 

To, 

Council of Scientific & Industrial Research 

 

In consideration of Council of Scientific & Industrial Research (hereinafter) called “The Council” having awarded to M/s 

_______________________________________________ a Company registered under the Companies Act 1956 (hereinafter) called 

the Contractor, a contract for (hereinafter) called the said contract under the terms and conditions of an Agreement dated-made 

between the Council and the Contractor hereinafter called and said agreement and Council agreed to accept a Deed of Guarantee as 

herein provided for Rs.__________________(Rupees________________________ only) from a Scheduled Bank towards due 

performance of the contract by the Contractor as per the terms and conditions of the contract on the condition that the Bank on 

demand from the Council and without demur pay to the Council the aforesaid amount. 

 

2. We, _______________________________________Bank Ltd., (hereinafter) referred to as the „bank‟ do hereby undertake to pay to 

the Council and amount not exceeding Rs.____________________ against any loss or damage caused to or suffered or would be 



caused to or suffered by the Council by reasons of any breach or breaches of any of the terms of conditions of the said agreement by 

the said contractor. 

 

3. We, ___________________________________________ Bank Ltd., do hereby undertake to pay the amounts due and payable under 

this Guarantee without any demur, merely on a demand from the Council by stating the amount claimed is due by way of loss or 

damage caused to or would be caused to or suffered by the Council for reasons of any breach by the said contractor (s) of any of the 

terms & conditions contained in the said Agreement or by reason of the contractor (s) failure to perform the said Agreement. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee. However, 

our liability under this guarantee shall be restricted to an amount not exceeding Rs___________________________________. 

 

4. This guarantee shall come into force immediately and continue in force and remain valid till six months after the completion of all works 

under the said contract which according to the terms of the said contract, should be six months from the probable date of completion 

viz., the _______________ day of _______________. If, however, the period of the completion of the works under said contract is for 

any reason extended and upon such extension if the Contractor fails, before the terms of this guarantee expires, to furnish a fresh or 

renewed guarantee for the extended period, the Bank shall pay to Council the said sum of Rs _________________ or such lesser sum 

as Council may demand. 

 

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor. 

 

6. Notwithstanding anything hereinbefore contained, the liability of the Bank under this guarantee is restricted to Rs ____________ 

(Rupees ____________________________only) and the guarantee shall remain in force till ________________ day of 

________________ 201 _______ unless claim or demand under this guarantee is presented to the bank within six months from that 

date all the rights of Council under this guarantee shall be forfeited and the Bank shall be released and discharged from all obligations 

hereunder. 

 

(NAME OF THE LABORATORY), FULL ADDRESS 

 

VIII. SPECIAL CONDITIONS –II 

These special conditions are meant to amplify the general specifications and general conditions of contract. 

1. If any discrepancy is noticed between these conditions and specifications, general conditions of contract, drawing, etc, the 

order of precedence would be mentioned in Contract Document. 

2. Inspection of Site: The Contractors must visit site before giving tender and must get acquainted with the working conditions. 

They should include in their rates all preliminary work such as jungle clearance construction of temporary approach roads, 

cleaning rubbish, pumping out water where necessary to make the area fit for further work etc., to start work and also complete 

it.The contractor will be deemed to have included in their tender rates allowance for all such preliminary works. 

3. Water Charges for Building Work Including Services: Please refer 3(b) of Contract Document for works. 

4. Rates: Please refer Clause (5) of Contract Document. 

5. Increase In Rate on Account of Increase In Basic Price: Please refer Clause (5) and (28) of Contact Document. 

6. Rates for doors, windows, glazing, louvers should also include cost of fixing them in RCC columns and walls. Rates shall also 

include shutters being fixed side hung, bottom hung, or centrally pivoted. 

7. Work in Patches and Different Shapes, Cement Slurry Under Flooring etc: Even if not specifically mentioned in the 

scheduled of quantities, including preamble of Schedule of quantities, the contractor shall be deemed to have allowed 



necessary materials, labour, tools and plants etc. ,required for satisfactory completions of the items of work as indicated in 

drawings and description given in building specification which shall mean CPWD Specification for works at Delhi Vol, I and II, 

1977, unless the item specifies labour only or otherwise. Rate quoted also apply for work in patches strip, small or large areas, 

and for different shapes. The rates for flooring shall include the cost of cement slurry at bases where required as per 

specification. 

8. Quantities: All the quantities given in the schedule of Quantities are provisional. The contractors shall be deemed to have 

given Balanced Rates for each item, irrespective of the quantity to any extent the contractor shall be paid at accepted contract 

rates only. Council reserves the right to increase or decrease to any extent. 

9. Measurements: Under each trade head, various items are given such as RCC slab, beams, chajjas etc., In case of dispute 

between the contractor and the employer or any ambiguity as to under which items a particular work is to be measured, the 

decision of Architect/ Engineer shall be final and binding on both the parties to the Contract. 

10. Mode of Measurements Not Specified: If for any items, mode of measurements is not specified the decision of the 

Architect/Engineer about the mode of measurement shall be final and binding both the parties to the control. 

11. Schedule of Rates and Specification: “CPWD” Specifications are to be generally followed. However, the contractor shall 

include in his rates all such items of works which might have been specified as payable extra in CPWD schedule of rates but 

not specifically included in the tender schedule but are required to be executed to complete the work in accordance with the 

drawings additional specifications etc., The Employer is not bound to follow the practice and mode of measurements followed 

by other departments. 

12. Work on Holidays: Contractor shall not carry out work on any Government holidays except with the permission of the Civil 

Engineer-In-Charge. The contract period will be inclusive of such holidays. 

13. Labour Wages: In labour wages either due to market conditions or by notification or legislation nor any claim on that account 

will be entertained. 

14. Cement Consumption: Please refer Clause (6)of Contract Document. 

15. Other Contractors: The contractor shall afford every facility to other contractors working in the same building or compound. In 

case of delay in completion of his work due to other contractor‟s work the contractor shall only have a right to ask for extension  

of time but no other claims on this or any other account shall be entertained by the Employer. 

16. Extension of Time: Contractor hereby agrees that extension of time required for by the contractor, and granted by the 

employer shall be treated as an extension of time without any claim of contractor for compensation or damages for any 

reasons whatsoever those for which the extension is granted. 

17. Drawings, Designs, etc: Department will make all efforts to give all drawings, designs, decisions etc. Time to time and the 

contractors shall make request, for the same. No claim whatsoever shall however shall however be entertained for 

compensation of delay in supply of drawings, designs, decisions, running payment etc from the department. Drawings shown 

at the time of issue of tenders and forming part of the contract shall indicate scope of work and drawings issued subsequently 

during the execution of work shall be deemed to be the drawings elaborating the basic scheme. If any detailed drawings show 

an item for execution, the contract with his claim in any, fore final decision. Decision of the Engineer / Architect, as to whether it 

is an extra item or not or whether it is covered by contract items and if not, what extra rate should be paid shall be fi9nal and 

binding on both the parties to the contract i.e. contractor and employer. 

18. Running Bills: Minimum value of work for interim certificate shall be contract amount divided by original completion period in 

months. At the discretion of Civil Engineer a running  payment may be allowed for a lesser amount but not more than one 

running payment will be made in a month. All interim payments will be certified for payment by the Civil Engineer-in-charge of 

the work and only the final bill will be sent by him to the Engineer /Architect mentioned in the Agreement for certification. 

Secured Advance payment will not be treated as running bill if paid separately. 



19. Security Deposit: A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till 

the sum along with the sum already deposited as earnest money, will amount to security deposit of 5% of the tendered value of 

the work in addition, the contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract as 

performance Security within the period prescribed for commencement of work of ward issued to him. In case of termination of 

contract, this Security Deposit shall be fortified and amount  necessary to make up this  amount shall be recovered from 

money duo to the contractor under this contract, or any other contract with COUNCIL OF SCIENTIFIC & INDUSTRIAL , 

RESEARCH. 

20. Work in Subsoil Water /Rain Water /Water: If during execution of work, sub-soil water is met with, or water enters the 

working space due to rains or any other cause the contractor shall dewater the same by using pumps or manual labour and 

also carry out additional work consequent thereupon, including shoring, shoring, strutting, work in liquid, slush etc., without 

extra payment. 

21. Heights: Contractor‟s rate shall include lifts upto all heights given in drawings or as required during execution. Contractors 

would satisfy themselves for correctness and allow for variation if necessary. Nothing extra include in their rate allowance for 

work at extra heights, required double of multiple  staging, tall centering , scaffolding, etc., for all items including extra labour if 

any. 

22. Steel in RCC Work: All materials, workmanship and supervising for plain or RCC construction shall be in accordance with 

Indian Standard 456 latest edition. 

23. Concrete Work (Plain and Reinforced): 

a) Concrete members may be required to be finished with plaster or left (fair faced) as per drawing or as directed by 

Architect / Engineer, The plaster shall include for facing out the surfaces required to be plastered. Shuttering required for 

exposed faced concrete shall be measured and paid for separately, over normal shuttering if specifically ordered. 

b) Grooves up to 20mm  X 20mm as per design will be made between exposed fair Masonary and (fair faces) exposed RCC 

members without any extra charges, if required, during the execution of work. 

c) All RCC columns, beams, lintels may be required to be chamfered at the edges upto 20mm or as directed by the 

Architect/ Engineer for which no extra payment will be made whether such chamfering is shown in drawing or not. Before 

making the shuttering, the contractor shall have instructions from Architect/Engineer whether such chamfering is to be 

done or not. 

24. Cement and Steel:  Steel and cement shall be supplied to contractor as stated in appendix sheet. If for any reason cement 

and steel is not available, the contractor shall procure the same and complete the work in time after due intimation of the same 

the Civil Engineer-in-charge. The quantities brought by the contractor would be replenished to the contractor at issue rates 

given in appendix when received during or after completion of work but before payment of final bill. 

If steel of required diameters is not available but contractor could get substituted diameters by exchanging available diameters, 

in the interest of work, such an exchange would be authorised with the permission of the Civil Engineer but without any extra 

cost of department. 

Contractor‟s rates shall be deemed to have been based on issue rates of cement and steel given in the appendix sheet of 

tender , any they shall have to use materials issued departmentally as per Appendix. 

 

 

 

 

 

 

 

 



CSIR-NORTH-EAST INSTITUTE OF SCIENCE AND TECHNOLOGY: JORHAT 

(Council of Scientific and Industrial Research) 

 

 

Name of Work :  

 

 

Electrical renovation works to BLIT Office 

Building at CSIR-NEIST, Itanagar (AP) 

 
 

1 Name of the Contractor/Firm               :  

2 Contractor/Firm Registration No.        :  

 Valid upto                                                 :  

3 License No. Issued by Labour Deptt.   :  

 Valid upto                                                 :  

4 GSTIN                                                        :  

5 PAN                                                           :  

6 Tender Paper Fee                                   : Vide……………..….. No………………… 

of…………………………………………… 

7 Earnest Money Deposited (EMD)       : Vide……………..….. No………………… 

of…………………………………………… 

8 Experience * 

  * 

  * 

  * 

 

Signature of Contractor 

With Rubber Stamp 

 

 

 



     

 

 

 
 

                 CSIR-NORTH EAST INSTITUTE OF SCIENCE & TECHNOLOGY                                                             
               (Council of scientific and industrial research)                                                                                        

 
NAME OF WORK: Electrical renovation works to BLIT Office Building at CSIR-NEIST 
Itanagar, Arunachal Pradesh 

       Tender No. NIT/ELECT/044/2018 
Bidder Name :  
 
Sl 
No 

Particulars of materials Qnty Unit Rate in 
figures 

Rate in 
words 

Amount in Rs. 

1 Wiring for light/fan /exhaust fan/call bell point  with 1.5 

sq. mm. Size PVC insulated unsheathed 1.1 KV grade 

approved by the department single core multi strand 

copper conductor cable(Finolex/ Havells/KEI Make)  in 

surface PVC casing capping wiring system including 6A 

single way flash type switch (Maru Neo Speed /Anchor 

Penta/Indoasian Make) ceiling  rose , angle holder 

(Maru Neo speed/Indoasian , 4x4 PVC switch board 

(Presto Plast) etc in 19 mm size flate PVC cashing 

caping  (Presto Plast Make) complete as required and 

directed by deptt. 

  

   (i) Short Point Up to 3.00 M Length 89 Each 

   (ii) Medium Point up to 6.00 M Length 120 Each 
   (iii) Long Point up to 10.00 M Length 90 Each 

   2 Wiring for 5 pin 6 A power plug point with 2.5 sq. mm 

PVC insulated unsheathed multi strand 

(Finolex/Havells/ KEI Make) single core copper 

conductor cable in surface PVC casing capping (Presto 

Plast) wiring system including providing and fixing 5 pin 

6 A flush type switch (Maru Neo speed/Anchor Penta 

/Indoasian) and socket (Maru neo speed, Anchor 

Penta/Indoasian) , fitted on 7 x 4 size PVC switch board 

cover including earth continuity with 1.5 sq.mm wire to 

the third pin of the plug socket etc complete as required 

and specified by deptt.  

  

   (a) Short Point up to 3.00 M  Length 13 Each 
   (b) Medium Point up to 6.00 M  Length 25 Each 
   (c) Long point up to 10.00 M  Length 15 Each 

   3 
 
 
 

Supplying fitting and fixing of 6A flash type switch and 
socket on the existing switch board cover complete with 
all necessary connection as required. Maru Neo 
Speed/Anchor Penta/ IndoAsian Make 

53 Each 

   4 Wiring for 5 pin 16 A power plug point with 4.0 sq. mm 
PVC insulated unsheathed multi strand 
(Havells/KEI/L&T Make) single core copper conductor 
cable in surface PVC cashing capping (Presto Plast) 
wiring system including providing and fixing 5 pin 16 A 
flush type switch (Maru Neo speed/Anchor 
Penta/IndoAsian) and socket (Maru neo speed/Anchor 
Penta)/IndoAsian , fitted on 8 x 6 size PVC switch 
board cover including earth continuity with 2.5 sq.mm 
wire to the third pin of the plug socket etc complete as 
required and specified by deptt. 

  

   

 

(i) Short Point up to 3.0M length 
 

30 Each 

    
 

(ii) Medium Point up to 6.0M length 
 

75 Each 

   

 

(iii) Long Point up to 10.0M length 
 

55 Each 

   



5 Supplying fitting and fixing of 16/6A flash type switch 

and socket on the existing switch board cover complete 

with all necessary connection as required. Maru Neo 

Speed/Anchor Penta/IndoAsian Make 

Each 160 

   6 Wiring for sub-main wiring with the following size of 

PVC insulated, unsheathed wire, single core cable 

(Finolex/Havells/KEI Make) in surface PVC casing 

caping (presto Plast) as required. 

  

   (a) With  2x 2.5   sq. mm. + earth continuity 1x 1.5 sq. 

mm. PVC insulated unsheathed single core copper in 

PVC cashing capping. 

1000 Mtr 

   (b) With  4x 10.0   sq. mm. + earth continuity 1x 6.0 sq. 

mm. PVC insulated unsheathed single core copper in 

PVC casing capping.  

300 Mtr 

   (c) With  4 x 25   sq. mm. + earth continuity 1 x 16 sq. 

mm. PVC insulated unsheathed single core copper in 

PVC casing capping.  

90 Mtr 

   (d) With  4x 4.0   sq. mm. + earth continuity 1x 2.5 sq. 

mm. PVC insulated unsheathed single core copper in 

PVC casing capping.  

310 Mtr 

   (e) With  2 x 6   sq. mm. + earth continuity 1 x 4 sq. 

mm. PVC insulated unsheathed single core copper in 

PVC casing caping.  

60 Mtr 

   7 Supplying with fitting and fixing  MCCB incomer and 

MCB outgoing 4 way TPN (4+12 )  sheet steel 

phosphatised, power painted double door surface 

mounting vertical TPN MCB DB incorporated with bus 

bar, neutral link, earth bar and din rail etc.. complete 

with making necessary connection as specified and 

directed by deptt. (Havells/Legrand/Crabtree/Indoasian 

Make 

3 Each 

   8 Supplying, installation, testing and commissioning of 

decorative  1 x 20 watt 5700 K LED tube light 

luminaries (double end connection) complete with  

surface mounting tube light frame suitable for 20 watt 

LED light including connection with 1.5 sw. mm. Single 

core copper wire as required and directed by deptt.  

Havells /CG Make 

184 Each 

   9 Supply fitting and fixing of 9 watt =900 Lumen 5700K 

LED bulb of base B-22 complete with replacement 

warranty. Havells/Syska/CG Make 

34 Each 

   10 

 

Supplying with fitting and fixing 4+12 way  sheet steel 

phosphatised, power painted double door surface 

mounting vertical MCB TPN MCB DB incorporated with 

bus bar, neutral link, earth bar and din rail etc. complete 

with making necessary connection as specified and 

directed by deptt. (Havells/IndoAsian/L&T  Make) 

12 Each 

   



11 Supplying with fitting and fixing of 32A 10kA C curve 

MCB DP with sheet steel phosphatised power painted 

single door surface mounting  4 way MCB enclosure 

and nrcessary connection as directed by deptt. . 

L&T/Havells/Indiasian Make 

3 Each 

   12 Supplying with fitting and fixing 40 A 10kA C curve 

sheet steel phosphatised power painted single door 

surface mounting  2 way MCB enclosure and 

necessary connection as directed by deptt. 

Havells/Indiasian/L&T  Make 

7 Each 

   13 Supplying with fitting and fixing  10 kA 240/415 v 50 Hz. 

B-series MCB of following capacity complete with 

necessary connection  and terminal lug as reqd. 

  

   (a) 4 Pole  25 KA 125A MCCB (Havells/IndiAsian 

Make) 

3 Each 

   (b) 3 Pole 63A MCB (Havells/IndoAsian/L&T Make) 12 Each 

   (c) 6-32 A  single Pole MCB (Havells/IndiAsian/L&T 

Make) 

144 Each 

   (d) 63 A  4 Pole MCB (Havells/IndiAsian/L&T Make) 12 Each 

   14 Supplying with installation & commissioning of 

readymade maintenance free CPRI approved chemical 

earthing system with 50 mm dia 3.00 metres length 

corrosion free single pipe technology copper 

CHEMRODW ELECTRODE/Similar CPRI approved  

make complete with RESLOW or approved grounding 

mineral 25K and advance earth pit cover including 

excavation of earth pit and construction of brick earth 

chamber including plastering both inner and outer 

surface of brick wall as specified and directed by deptt 

11 Each 

   15 Supplying and laying of 25 x 5 mm size copper strips 

drawn on surface from earth electrode to switchgears, 

machineries etc complete with supply of brass nuts & 

bolts, screws etc including 40mm dia covering GI pipe, 

riveting, soldering & making necessary connection as 

approved and directed by deptt. 

185 Mtr 

   16 

 

 

Supplying including fitting & fixing of  1200 mm sweep 3 

blade double ball bearing  energy efficient 5 star rating  

ceiling fan (White colour) complete with all accessories 

like down road , canopy etc (without regulator) including 

necessary connection as specified and directed by 

deptt. Havells/CG Make  

35 Each 

   17 Supplying including fitting & fixing of  300 mm sweep  

A.C exhaust fan  in the existing hole on the wall 

complete with all accessories including necessary 

connection as specified and directed by deptt. 

Havells/CG Make  

6 Each 

   18 Supplying fitting and fixing of socket type  electronic  

4step hum free ceiling fan regulator including 

connections etc complete as required. (Maru Neo 

speed/Anchor Penta /IndoAsian Make) 

56 Each 

   



19 Supplying including fitting & fixing of  300 mm sweep 3 

blade  plastic body 74 deg oscillation high speed wall 

fan including necessary connection as specified and 

directed by deptt. Havells/CG Make  

19 Each 

   20 Supplying and laying of 3.5 x 25 sq.mm size PVC 

insulated and sheathed 11 kV grade aluminium 

stranded  armoured  underground cable laid in 

ground/partially in air including excavation of cable 

trench up to 75cm depth refilling, protecting brick 

covering , sand cushion etc complete handling surplus 

soil in proper place and proper size of cable lug both 

the end by crimping tools, cable arrow mark as 

specified and directed by department. 

(Havells/KEIPolycab Make) 

350 Mtr 

   21 Dismantling of existing electrical fixture and stored to 

departmental stores and making good by damage done 

as directed by department 

LS  

    Total Quoted amount in Rs. 
  

   
       
  
Rupees :.......................................................................................................................................................................................only 
 

       N.B. 
 

1. The work will be executed as per CPWD‟s Specifications and norms. 
2. The rate should be given in both figure and words. 
 

                    Signature of the Contractor 

       Seal                                                                                                                                                                Address :- 

                                                                                                                                                                             Phone Number: 

 
 

  

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



UNDERTAKING BY THE BIDDER 
 

I/We, the bidder(s) have read/gone through the contents of the NOTICE INVITING 
TENDERS/TENDER DOCUMENT carefully and accordingly hereby giving 
undertaking to abide by the same terms and conditions of tender documents and are 
fully acceptable to me. 
Department reserves the right of Non-consideration of Tender documents of the 
agencies who are not fulfilling the NIT stipulations and / or having adverse report on 
the works carried out by them in the past. 

 
 
 
 
 
 

Signature with Seal 
(Bidder) 

 
 


