



Government eProcurement System		Government eProcurement System	
Tender Details		Date : 14-Feb-2023 04:05 PM	
			
 Print			
Basic Details			
Organisation Chain	Council of Scientific and Industrial Research NEIST-Jorhat - CSIR Purchase-NEIST - CSIR		
Tender Reference Number	3(POQ)/76/22-23/PUR/T-52		
Tender ID	2023_CSIR_145471_1	Withdrawal Allowed	Yes
Tender Type	Open Tender	Form of contract	Supply
Tender Category	Goods	No. of Covers	2
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No
Payment Mode	Not Applicable	Is Multi Currency Allowed For BOQ	No
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No
Cover Details, No. Of Covers - 2			
Cover No	Cover	Document Type	Description
1	Fee/PreQual/Technical	.pdf	Technical with Documents
2	Finance	.xls	Price BOQ
		.pdf	AMC
Tender Fee Details, [Total Fee in ₹ * - 0.00]		EMD Fee Details	
Tender Fee in ₹	0.00	EMD Amount in ₹	0.00
Fee Payable To	Nil	EMD through BG/ST or EMD Exemption Allowed	No
Tender Fee Exemption Allowed	No	EMD Fee Type	fixed
Fee Payable At	Nil	EMD Percentage	NA
		EMD Payable To	Nil
		EMD Payable At	Nil
Click to view modification history			
Work /Item(s)			
Title	Supply, Installation, Testing and Commissioning of 100 KVA DG Set and 50 KVA DG Sets		
Work Description	Supply, Installation, Testing and Commissioning of 100 KVA DG Set and 50 KVA DG Sets		
Pre Qualification Details	Please refer Tender documents.		
Independent External Monitor/Remarks	NA		
Show Tender Value in Public Domain	No		
Tender Value in ₹	0.00	Product Category	Electrical Goods/Equipment
Contract Type	Tender	Sub category	NA
Bid Validity(Days)	90	Period Of Work (Days)	60
Location	CSIT-NEIST, Jorhat and SASARD, Nagaland	Pre Bid Meeting Place	NA
Pincode	785006	Bid Opening Place	CSIR-NEIST, Jorhat
Pre Bid Meeting Address	NA	Pre Bid Meeting Date	NA
Should Allow NDA Tender	No	Allow Preferential Bidder	No

Critical Dates			
Publish Date	14-Feb-2023 04:30 PM	Bid Opening Date	09-Mar-2023 04:30 PM
Document Download / Sale Start Date	14-Feb-2023 04:30 PM	Document Download / Sale End Date	07-Mar-2023 04:30 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	14-Feb-2023 04:30 PM	Bid Submission End Date	07-Mar-2023 04:30 PM

Tender Documents				
NIT Document	S.No	Document Name	Description	Document Size (in KB)
	1	Tendernotice_1.pdf	Supply, Installation, Testing and Commissioning of 100 KVA DG Set and 50 KVA DG Sets	2046.92
Work Item Documents	S.No	Document Type	Document Name	Document Size (in KB)
	1	BOQ	BOQ_159057.xls	241.00

Auto Extension Corrigendum Properties for Tender		
Iteration	No. of bids required for bid opening a tender	Tender gets extended to No. of days
1.	2	7

Bid Openers List			
S.No	Bid Opener Login Id	Bid Opener Name	Certificate Name
1.	makhan.eproc@csir.res.in	Makhan Borah	MAKHAN BORAH
2.	manuj.eproc@csir.res.in	Manuj Kumar Das	MANUJ KUMAR DAS
3.	pkp.eproc@csir.res.in	Prabin Kumar Phukan	PRABIN KUMAR PHUKAN
4.	pranjal.eproc@csir.res.in	Pranjal Pratim Gogoi	PRANJAL PRATIM GOGOI

GeMARPTS Details	
GeMARPTS ID	XB8IFXS15RQJ
Description	100 KVA GD Set, 50 KVA DG Set
Report Initiated On	13-Feb-2023
Valid Until	15-Mar-2023

Tender Properties			
Auto Tendering Process allowed	No	Show Technical bid status	Yes
Show Finance bid status	Yes	Show Bids Details	Yes
BoQ Comparative Chart model	Normal	BoQ Compative chart decimal places	2
BoQ Comparative Chart Rank Type	L	Form Based BoQ	No

Tender Inviting Authority	
Name	Director
Address	CSIR-NEIST, Jorhat

Tender Creator Details	
Created By	Pranjal Pratim Gogoi
Designation	Assistant
Created Date	14-Feb-2023 03:59 PM

